

Corrigendum – 1, dated 02 January 2018 to Draft Power Purchase Agreement (PPA)

Sl. No	Clause No	Page No.	Original	Read As
1.	5.8.1.c	Page 32	For the delay of more than two and upto four months an amount equivalent to 40% of the Performance Security.	For the delay of more than two and upto three months an amount equivalent to 40% of the Performance Security.

Reason for Corrigendum: typo error